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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JANUARY 27, 2015

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00138

17BP.4.R.52

STATE FUNDED

NASH

PROPOSAL LENGTH 0.080 MILES

GRADING, DRAINAGE, PAVING, AND STRUCTURE

NC 231 OVER TURKEY CREEK

RPN 001 7  BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%

ESTIMATE  975,892.40

DATE AVAILABLE JUN 15 2015

%  DIFF$  TOTALS
KEYSTONE CONTRACTING CO., INC  GRIFTON,  NC +3.61,011,000.00
FSC II LLC DBA FRED SMITH COMPANY  RALEIGH,  NC +3.61,011,201.70
UNITED CONTRACTORS, INC. DBA UNITED CONTRACTORS INC. OF IOWA  JOHNSTON,  IA +4.41,018,754.95
DELLINGER, INC.  MONROE,  NC +7.41,048,519.76
S. T. WOOTEN CORPORATION  WILSON,  NC +7.91,052,910.10
PALMETTO INFRASTRUCTURE  INC  GREENVILLE,  SC +18.21,153,621.70
DANE CONSTRUCTION, INC.  MOORESVILLE,  NC +21.81,188,800.88

FINAL COMPLETION NOV 27 2015
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

HIGHWAY LETTING

DIVISION OF HIGHWAYS

JANUARY 27, 2015

RALEIGH N.C.  

DIVISION  00004

LOCATION

TYPE OF WORK

 

DD00137

17BP.4.R.10,  17BP.4.R.21

STATE FUNDED

EDGECOMBE

PROPOSAL LENGTH 0.148 MILES

GRADING, DRAINAGE, PAVING, AND CULVERT

SR 1003 OVER AN UNNAMED TRIBUTARY OF TOWN CREEK

RPN 002 NO   BIDDER(S) MBE GOAL 2.00 % WBE GOAL 3.00%

ESTIMATE  0.00

DATE AVAILABLE JUN 15 2015

INTER COMPLETION INTERMEDIATE CONTRACT TIME FOR CLOSING SR 1003, DATE OF AVAILABILITY IS
DATE CONTRACTOR ELECTS TO CLOSE THE ROAD
INTERMEDIATE CONTRACT TIME FOR CLOSING NC 43, DATE OF AVAILABILITY IS DATE
CONTRACTOR ELECTS TO CLOSE THE ROAD

FINAL COMPLETION AUG 14 2015

ESTIMATE TOTAL 975,892.40

LETTING TOTAL 1,011,000.00 +3.6


